

CITY OF CAMPBELL - DEPARTMENT OF PUBLIC WORKS
 PRUNEYARD CREEK TRAIL EXTENSION
 PROJECT NO 23-II
 BID OPENING - WEDNESDAY, FEBRUARY 19, 2025 AT 3:00PM
 BID SUMMARY

| BASE BID ITEMS | | | | Silicon Valley Paving, Inc. 1050 Commercial Street, #101 San Jose, CA 95112 | | RX Lodge 8250 Macargo Ct Granite Bay, CA 95746 | | Grade Tech, Inc. 299 W. Jack London Blvd. Livermore, CA 94551 | | Redgwick Conxtruction Co. 21 Hegenberger Ct. Oakland, CA 94621 | |
|--------------------------------|--------------------------------------|------|------------------|---|----------------------|--|----------------------|---|----------------------|--|----------------------|
| ITEM NO. | DESCRIPTION | UNIT | TOTAL QUANTITIES | UNIT PRICE | *TOTAL COST | UNIT PRICE | *TOTAL COST | UNIT PRICE | *TOTAL COST | UNIT PRICE | *TOTAL COST |
| 1 | Mobilization | LS | 1 | \$ 7,000.00 | \$ 7,000.00 | \$ 12,500.00 | \$ 12,500.00 | \$ 45,000.00 | \$ 45,000.00 | \$ 39,800.00 | \$ 39,800.00 |
| 2 | Tree Protection | EA | 4 | \$ 650.00 | \$ 2,600.00 | \$ 1,979.00 | \$ 7,916.00 | \$ 2,500.00 | \$ 10,000.00 | \$ 300.00 | \$ 1,200.00 |
| 3 | Field Engineering and Survey Work | LS | 1 | \$ 5,000.00 | \$ 5,000.00 | \$ 4,200.00 | \$ 4,200.00 | \$ 5,000.00 | \$ 5,000.00 | \$ 14,500.00 | \$ 14,500.00 |
| 4 | Temporary Water Pollution Control | LS | 1 | \$ 2,500.00 | \$ 2,500.00 | \$ 2,730.00 | \$ 2,730.00 | \$ 2,500.00 | \$ 2,500.00 | \$ 9,700.00 | \$ 9,700.00 |
| 5 | Clearing and Grubbing | LS | 1 | \$ 15,000.00 | \$ 15,000.00 | \$ 21,000.00 | \$ 21,000.00 | \$ 10,000.00 | \$ 10,000.00 | \$ 44,600.00 | \$ 44,600.00 |
| 6 | Remove Fence | LF | 730 | \$ 4.00 | \$ 2,920.00 | \$ 13.01 | \$ 9,497.30 | \$ 16.00 | \$ 11,680.00 | \$ 14.00 | \$ 10,220.00 |
| 7 | Remove Tree, Including Stimp Removal | EA | 22 | \$ 750.00 | \$ 16,500.00 | \$ 630.00 | \$ 13,860.00 | \$ 275.00 | \$ 6,050.00 | \$ 810.00 | \$ 17,820.00 |
| 8 | Roadway Excavation | CY | 480 | \$ 54.25 | \$ 26,040.00 | \$ 79.17 | \$ 38,001.60 | \$ 80.00 | \$ 38,400.00 | \$ 130.00 | \$ 62,400.00 |
| 9 | Class 2 AB | CY | 270 | \$ 85.50 | \$ 23,085.00 | \$ 155.56 | \$ 42,001.20 | \$ 192.00 | \$ 51,840.00 | \$ 120.00 | \$ 32,400.00 |
| 10 | Curb and Gutter (Mod A2-6) | LF | 700 | \$ 39.00 | \$ 27,300.00 | \$ 56.19 | \$ 39,333.00 | \$ 65.00 | \$ 45,500.00 | \$ 61.00 | \$ 42,700.00 |
| 11 | Replace Irrigation Valve Box | EA | 4 | \$ 1,000.00 | \$ 4,000.00 | \$ 375.00 | \$ 1,500.00 | \$ 1,000.00 | \$ 4,000.00 | \$ 680.00 | \$ 2,720.00 |
| 12 | Aluminum Edging | LF | 700 | \$ 25.00 | \$ 17,500.00 | \$ 17.14 | \$ 11,998.00 | \$ 27.00 | \$ 18,900.00 | \$ 13.00 | \$ 9,100.00 |
| 13 | HMA (Type A) | TON | 170 | \$ 237.00 | \$ 40,290.00 | \$ 352.94 | \$ 59,999.80 | \$ 190.00 | \$ 32,300.00 | \$ 240.00 | \$ 40,800.00 |
| 14 | Chain Link Fence (CL-4) | LF | 600 | \$ 38.00 | \$ 22,800.00 | \$ 37.54 | \$ 22,524.00 | \$ 37.00 | \$ 22,200.00 | \$ 36.00 | \$ 21,600.00 |
| 15 | Chain Link Fence (CL-6) | LF | 640 | \$ 52.00 | \$ 33,280.00 | \$ 59.06 | \$ 37,798.40 | \$ 51.00 | \$ 32,640.00 | \$ 57.00 | \$ 36,480.00 |
| 16 | 12' Chain Link Gate (CL-6) | EA | 1 | \$ 3,000.00 | \$ 3,000.00 | \$ 1,890.00 | \$ 1,890.00 | \$ 3,355.00 | \$ 3,355.00 | \$ 1,820.00 | \$ 1,820.00 |
| 17 | 16' Chain Link Gate (CL-6) | EA | 2 | \$ 3,000.00 | \$ 6,000.00 | \$ 2,100.00 | \$ 4,200.00 | \$ 4,477.00 | \$ 8,954.00 | \$ 2,100.00 | \$ 4,200.00 |
| 18 | 4' Chain Link Gate (CL-6) | EA | 1 | \$ 1,200.00 | \$ 1,200.00 | \$ 1,312.50 | \$ 1,312.50 | \$ 1,818.00 | \$ 1,818.00 | \$ 1,300.00 | \$ 1,300.00 |
| 19 | 12" RCP | LF | 18 | \$ 450.00 | \$ 8,100.00 | \$ 148.17 | \$ 2,667.06 | \$ 300.00 | \$ 5,400.00 | \$ 290.00 | \$ 5,220.00 |
| 20 | Type OS Drainage Inlet | EA | 1 | \$ 1,500.00 | \$ 1,500.00 | \$ 8,373.00 | \$ 8,373.00 | \$ 6,000.00 | \$ 6,000.00 | \$ 5,800.00 | \$ 5,800.00 |
| 21 | Paint Traffic Stripe (2-Coats) | LF | 1,000 | \$ 2.50 | \$ 2,500.00 | \$ 8.93 | \$ 8,930.00 | \$ 1.80 | \$ 1,800.00 | \$ 5.00 | \$ 5,000.00 |
| 22 | Signage | LS | 1 | \$ 950.00 | \$ 950.00 | \$ 750.00 | \$ 750.00 | \$ 2,000.00 | \$ 2,000.00 | \$ 1,400.00 | \$ 1,400.00 |
| Total Base Bid (1 - 22) | | | | | \$ 269,065.00 | | \$ 352,981.86 | | \$ 365,337.00 | | \$ 410,780.00 |

Note: Boxes highlighted in red indicate extended prices as corrected per CCSS-GP Section 2-1.04 Proposal Forms.

"In the case of any discrepancy between the extended price for any bid item bid, the unit price multiplied by the number of units shall prevail. In the event of any discrepancy between the total contract amount and the sum of the extended prices of all items, the sum of the extended prices of all items shall prevail."

CITY OF CAMPBELL - DEPARTMENT OF PUBLIC WORKS
 PRUNEYARD CREEK TRAIL EXTENSION
 PROJECT NO 23-II
 BID OPENING - WEDNESDAY, FEBRUARY 19, 2025 AT 3:00PM
 BID SUMMARY

| BASE BID ITEMS | | | | Galeb Paving, Inc. 12340 Saratoga-Sunnyvale Road Saratoga, CA 95070 | | Central Pacific Engineer, Inc. 205 De Anza Blvd., #106 San Mateo, CA 94402 | | Joseph J. Albanese, Inc. 2450 Walsh Ave. Santa Clara, CA 95051 | | Radius Earthwork, Inc. 197 E.Hamilton Ave, #204 Campbell, CA 95008 | |
|--------------------------------|--------------------------------------|------|------------------|---|----------------------|--|----------------------|--|----------------------|--|----------------------|
| ITEM NO. | DESCRIPTION | UNIT | TOTAL QUANTITIES | UNIT PRICE | *TOTAL COST | UNIT PRICE | *TOTAL COST | UNIT PRICE | *TOTAL COST | UNIT PRICE | *TOTAL COST |
| 1 | Mobilization | LS | 1 | \$ 80,455.00 | \$ 80,455.00 | \$ 10,000.00 | \$ 10,000.00 | \$ 33,400.00 | \$ 33,400.00 | \$ 52,800.00 | \$ 52,800.00 |
| 2 | Tree Protection | EA | 4 | \$ 1,150.00 | \$ 4,600.00 | \$ 500.00 | \$ 2,000.00 | \$ 1,450.00 | \$ 5,800.00 | \$ 4,400.00 | \$ 17,600.00 |
| 3 | Field Engineering and Survey Work | LS | 1 | \$ 4,620.00 | \$ 4,620.00 | \$ 10,000.00 | \$ 10,000.00 | \$ 17,444.00 | \$ 17,444.00 | \$ 6,985.00 | \$ 6,985.00 |
| 4 | Temporary Water Pollution Control | LS | 1 | \$ 3,060.00 | \$ 3,060.00 | \$ 5,000.00 | \$ 5,000.00 | \$ 22,000.00 | \$ 22,000.00 | \$ 4,950.00 | \$ 4,950.00 |
| 5 | Clearing and Grubbing | LS | 1 | \$ 53,970.00 | \$ 53,970.00 | \$ 15,000.00 | \$ 15,000.00 | \$ 6,865.00 | \$ 6,865.00 | \$ 9,900.00 | \$ 9,900.00 |
| 6 | Remove Fence | LF | 730 | \$ 11.00 | \$ 8,030.00 | \$ 15.00 | \$ 10,950.00 | \$ 6.50 | \$ 4,745.00 | \$ 16.50 | \$ 12,045.00 |
| 7 | Remove Tree, Including Stimp Removal | EA | 22 | \$ 990.00 | \$ 21,780.00 | \$ 900.00 | \$ 19,800.00 | \$ 1,150.00 | \$ 25,300.00 | \$ 945.00 | \$ 20,790.00 |
| 8 | Roadway Excavation | CY | 480 | \$ 116.50 | \$ 55,920.00 | \$ 65.00 | \$ 31,200.00 | \$ 200.00 | \$ 96,000.00 | \$ 165.00 | \$ 79,200.00 |
| 9 | Class 2 AB | CY | 270 | \$ 79.00 | \$ 21,330.00 | \$ 150.00 | \$ 40,500.00 | \$ 165.00 | \$ 44,550.00 | \$ 165.00 | \$ 44,550.00 |
| 10 | Curb and Gutter (Mod A2-6) | LF | 700 | \$ 47.00 | \$ 32,900.00 | \$ 125.00 | \$ 87,500.00 | \$ 82.00 | \$ 57,400.00 | \$ 78.75 | \$ 55,125.00 |
| 11 | Replace Irrigation Valve Box | EA | 4 | \$ 1,105.00 | \$ 4,420.00 | \$ 1,000.00 | \$ 4,000.00 | \$ 276.00 | \$ 1,104.00 | \$ 550.00 | \$ 2,200.00 |
| 12 | Aluminum Edging | LF | 700 | \$ 22.50 | \$ 15,750.00 | \$ 15.00 | \$ 10,500.00 | \$ 30.00 | \$ 21,000.00 | \$ 33.00 | \$ 23,100.00 |
| 13 | HMA (Type A) | TON | 170 | \$ 195.00 | \$ 33,150.00 | \$ 325.00 | \$ 55,250.00 | \$ 240.00 | \$ 40,800.00 | \$ 302.50 | \$ 51,425.00 |
| 14 | Chain Link Fence (CL-4) | LF | 600 | \$ 32.45 | \$ 19,470.00 | \$ 55.00 | \$ 33,000.00 | \$ 40.00 | \$ 24,000.00 | \$ 39.25 | \$ 23,550.00 |
| 15 | Chain Link Fence (CL-6) | LF | 640 | \$ 38.00 | \$ 24,320.00 | \$ 65.00 | \$ 41,600.00 | \$ 45.00 | \$ 28,800.00 | \$ 38.48 | \$ 24,627.20 |
| 16 | 12' Chain Link Gate (CL-6) | EA | 1 | \$ 4,400.00 | \$ 4,400.00 | \$ 6,500.00 | \$ 6,500.00 | \$ 4,750.00 | \$ 4,750.00 | \$ 3,360.00 | \$ 3,360.00 |
| 17 | 16' Chain Link Gate (CL-6) | EA | 2 | \$ 4,620.00 | \$ 9,240.00 | \$ 8,500.00 | \$ 17,000.00 | \$ 5,000.00 | \$ 10,000.00 | \$ 3,780.00 | \$ 7,560.00 |
| 18 | 4' Chain Link Gate (CL-6) | EA | 1 | \$ 2,200.00 | \$ 2,200.00 | \$ 3,500.00 | \$ 3,500.00 | \$ 2,375.00 | \$ 2,375.00 | \$ 2,257.50 | \$ 2,257.50 |
| 19 | 12" RCP | LF | 18 | \$ 450.00 | \$ 8,100.00 | \$ 850.00 | \$ 15,300.00 | \$ 485.00 | \$ 8,730.00 | \$ 660.00 | \$ 11,880.00 |
| 20 | Type OS Drainage Inlet | EA | 1 | \$ 9,195.00 | \$ 9,195.00 | \$ 4,500.00 | \$ 4,500.00 | \$ 7,200.00 | \$ 7,200.00 | \$ 13,200.00 | \$ 13,200.00 |
| 21 | Paint Traffic Stripe (2-Coats) | LF | 1,000 | \$ 4.95 | \$ 4,950.00 | \$ 18.00 | \$ 18,000.00 | \$ 4.00 | \$ 4,000.00 | \$ 4.73 | \$ 4,730.00 |
| 22 | Signage | LS | 1 | \$ 5,940.00 | \$ 5,940.00 | \$ 1,500.00 | \$ 1,500.00 | \$ 1,800.00 | \$ 1,800.00 | \$ 1,470.00 | \$ 1,470.00 |
| Total Base Bid (1 - 22) | | | | | \$ 427,800.00 | | \$ 442,600.00 | | \$ 468,063.00 | | \$ 473,304.70 |

Note: Boxes highlighted in red indicate extended prices as corrected per CCSS-GP Section 2-1.04 Proposal Forms.

"In the case of any discrepancy between the extended price for any bid item bid, the unit price multiplied by the number of units shall prevail. In the event of any discrepancy between the total contract amount and the sum of the extended prices of all items, the sum of the extended prices of all items shall prevail."

CITY OF CAMPBELL - DEPARTMENT OF PUBLIC WORKS
 PRUNEYARD CREEK TRAIL EXTENSION
 PROJECT NO 23-II
 BID OPENING - WEDNESDAY, FEBRUARY 19, 2025 AT 3:00PM
 BID SUMMARY

| BASE BID ITEMS | | | | Selway Construction, Inc. 728 Charcot Ave. San Jose, CA 95131 | | John Boyland Engineering 134 Rock Harbor Ln. Foster City, CA 94404 | | BuildCorp, Inc. 666 Monterey Blvd. San Francisco, CA 94127 | | QLM, Inc. 94 Umbarger Road San Jose, CA 95111 | |
|--------------------------------|--------------------------------------|------|------------------|---|----------------------|--|----------------------|--|----------------------|---|----------------------|
| ITEM NO. | DESCRIPTION | UNIT | TOTAL QUANTITIES | UNIT PRICE | *TOTAL COST | UNIT PRICE | *TOTAL COST | UNIT PRICE | *TOTAL COST | UNIT PRICE | *TOTAL COST |
| 1 | Mobilization | LS | 1 | \$ 35,000.00 | \$ 35,000.00 | \$ 35,000.00 | \$ 35,000.00 | \$ 49,275.00 | \$ 49,275.00 | \$ 35,000.00 | \$ 35,000.00 |
| 2 | Tree Protection | EA | 4 | \$ 1,000.00 | \$ 4,000.00 | \$ 300.00 | \$ 1,200.00 | \$ 1,000.00 | \$ 4,000.00 | \$ 800.00 | \$ 3,200.00 |
| 3 | Field Engineering and Survey Work | LS | 1 | \$ 6,000.00 | \$ 6,000.00 | \$ 5,000.00 | \$ 5,000.00 | \$ 20,000.00 | \$ 20,000.00 | \$ 10,000.00 | \$ 10,000.00 |
| 4 | Temporary Water Pollution Control | LS | 1 | \$ 2,000.00 | \$ 2,000.00 | \$ 3,000.00 | \$ 3,000.00 | \$ 10,000.00 | \$ 10,000.00 | \$ 7,000.00 | \$ 7,000.00 |
| 5 | Clearing and Grubbing | LS | 1 | \$ 7,000.00 | \$ 7,000.00 | \$ 20,000.00 | \$ 20,000.00 | \$ 40,000.00 | \$ 40,000.00 | \$ 20,000.00 | \$ 20,000.00 |
| 6 | Remove Fence | LF | 730 | \$ 8.22 | \$ 5,999.94 | \$ 4.00 | \$ 2,920.00 | \$ 15.00 | \$ 10,950.00 | \$ 2.00 | \$ 1,460.00 |
| 7 | Remove Tree, Including Stimp Removal | EA | 22 | \$ 1,000.00 | \$ 22,000.00 | \$ 870.00 | \$ 19,140.00 | \$ 2,500.00 | \$ 55,000.00 | \$ 2,200.00 | \$ 48,400.00 |
| 8 | Roadway Excavation | CY | 480 | \$ 305.41 | \$ 146,596.80 | \$ 130.00 | \$ 62,400.00 | \$ 160.00 | \$ 76,800.00 | \$ 150.00 | \$ 72,000.00 |
| 9 | Class 2 AB | CY | 270 | \$ 270.00 | \$ 72,900.00 | \$ 165.00 | \$ 44,550.00 | \$ 150.00 | \$ 40,500.00 | \$ 85.00 | \$ 22,950.00 |
| 10 | Curb and Gutter (Mod A2-6) | LF | 700 | \$ 71.42 | \$ 49,994.00 | \$ 120.00 | \$ 84,000.00 | \$ 65.00 | \$ 45,500.00 | \$ 98.00 | \$ 68,600.00 |
| 11 | Replace Irrigation Valve Box | EA | 4 | \$ 750.00 | \$ 3,000.00 | \$ 300.00 | \$ 1,200.00 | \$ 1,000.00 | \$ 4,000.00 | \$ 150.00 | \$ 600.00 |
| 12 | Aluminum Edging | LF | 700 | \$ 14.28 | \$ 9,996.00 | \$ 20.00 | \$ 14,000.00 | \$ 15.00 | \$ 10,500.00 | \$ 25.00 | \$ 17,500.00 |
| 13 | HMA (Type A) | TON | 170 | \$ 323.82 | \$ 55,049.40 | \$ 425.00 | \$ 72,250.00 | \$ 300.00 | \$ 51,000.00 | \$ 575.00 | \$ 97,750.00 |
| 14 | Chain Link Fence (CL-4) | LF | 600 | \$ 25.00 | \$ 15,000.00 | \$ 55.00 | \$ 33,000.00 | \$ 40.00 | \$ 24,000.00 | \$ 47.00 | \$ 28,200.00 |
| 15 | Chain Link Fence (CL-6) | LF | 640 | \$ 31.25 | \$ 20,000.00 | \$ 70.00 | \$ 44,800.00 | \$ 50.00 | \$ 32,000.00 | \$ 74.00 | \$ 47,360.00 |
| 16 | 12' Chain Link Gate (CL-6) | EA | 1 | \$ 3,000.00 | \$ 3,000.00 | \$ 3,000.00 | \$ 3,000.00 | \$ 2,000.00 | \$ 2,000.00 | \$ 2,500.00 | \$ 2,500.00 |
| 17 | 16' Chain Link Gate (CL-6) | EA | 2 | \$ 2,000.00 | \$ 4,000.00 | \$ 4,000.00 | \$ 8,000.00 | \$ 2,464.00 | \$ 4,928.00 | \$ 2,700.00 | \$ 5,400.00 |
| 18 | 4' Chain Link Gate (CL-6) | EA | 1 | \$ 1,500.00 | \$ 1,500.00 | \$ 2,150.00 | \$ 2,150.00 | \$ 1,000.00 | \$ 1,000.00 | \$ 1,800.00 | \$ 1,800.00 |
| 19 | 12" RCP | LF | 18 | \$ 277.78 | \$ 5,000.04 | \$ 550.00 | \$ 9,900.00 | \$ 350.00 | \$ 6,300.00 | \$ 400.00 | \$ 7,200.00 |
| 20 | Type OS Drainage Inlet | EA | 1 | \$ 5,000.00 | \$ 5,000.00 | \$ 9,000.00 | \$ 9,000.00 | \$ 1,000.00 | \$ 1,000.00 | \$ 3,000.00 | \$ 3,000.00 |
| 21 | Paint Traffic Stripe (2-Coats) | LF | 1,000 | \$ 7.00 | \$ 7,000.00 | \$ 7.00 | \$ 7,000.00 | \$ 2.00 | \$ 2,000.00 | \$ 8.00 | \$ 8,000.00 |
| 22 | Signage | LS | 1 | \$ 2,000.00 | \$ 2,000.00 | \$ 2,070.00 | \$ 2,070.00 | \$ 2,000.00 | \$ 2,000.00 | \$ 2,500.00 | \$ 2,500.00 |
| Total Base Bid (1 - 22) | | | | | \$ 482,036.18 | | \$ 483,580.00 | | \$ 492,753.00 | | \$ 510,420.00 |

Note: Boxes highlighted in red indicate extended prices as corrected per CCSS-GP Section 2-1.04 Proposal Forms.

"In the case of any discrepancy between the extended price for any bid item bid, the unit price multiplied by the number of units shall prevail. In the event of any discrepancy between the total contract amount and the sum of the extended prices of all items, the sum of the extended prices of all items shall prevail."

CITY OF CAMPBELL - DEPARTMENT OF PUBLIC WORKS
 PRUNYARD CREEK TRAIL EXTENSION
 PROJECT NO 23-II
 BID OPENING - WEDNESDAY, FEBRUARY 19, 2025 AT 3:00PM
 BID SUMMARY

| BASE BID ITEMS | | | | Wattis Construction Co. 964 Stockton Ave. San Jose, CA 95110 | | Intersetate Grading & Paving, Inc. 128 South Maple Ave. South San Francisco, CA 94080-6302 | |
|--------------------------------|--------------------------------------|------|------------------|--|----------------------|--|----------------------|
| ITEM NO. | DESCRIPTION | UNIT | TOTAL QUANTITIES | UNIT PRICE | *TOTAL COST | UNIT PRICE | *TOTAL COST |
| 1 | Mobilization | LS | 1 | \$ 10,839.00 | \$ 10,839.00 | \$ 64,500.00 | \$ 64,500.00 |
| 2 | Tree Protection | EA | 4 | \$ 1,560.00 | \$ 6,240.00 | \$ 1,800.00 | \$ 7,200.00 |
| 3 | Field Engineering and Survey Work | LS | 1 | \$ 5,712.00 | \$ 5,712.00 | \$ 9,300.00 | \$ 9,300.00 |
| 4 | Temporary Water Pollution Control | LS | 1 | \$ 15,725.00 | \$ 15,725.00 | \$ 6,000.00 | \$ 6,000.00 |
| 5 | Clearing and Grubbing | LS | 1 | \$ 52,365.00 | \$ 52,365.00 | \$ 63,000.00 | \$ 63,000.00 |
| 6 | Remove Fence | LF | 730 | \$ 44.00 | \$ 32,120.00 | \$ 21.00 | \$ 15,330.00 |
| 7 | Remove Tree, Including Stimp Removal | EA | 22 | \$ 1,320.00 | \$ 29,040.00 | \$ 2,200.00 | \$ 48,400.00 |
| 8 | Roadway Excavation | CY | 480 | \$ 151.00 | \$ 72,480.00 | \$ 230.00 | \$ 110,400.00 |
| 9 | Class 2 AB | CY | 270 | \$ 340.00 | \$ 91,800.00 | \$ 300.00 | \$ 81,000.00 |
| 10 | Curb and Gutter (Mod A2-6) | LF | 700 | \$ 55.00 | \$ 38,500.00 | \$ 60.00 | \$ 42,000.00 |
| 11 | Replace Irrigation Valve Box | EA | 4 | \$ 600.00 | \$ 2,400.00 | \$ 800.00 | \$ 3,200.00 |
| 12 | Aluminum Edging | LF | 700 | \$ 21.00 | \$ 14,700.00 | \$ 20.00 | \$ 14,000.00 |
| 13 | HMA (Type A) | TON | 170 | \$ 430.00 | \$ 73,100.00 | \$ 235.00 | \$ 39,950.00 |
| 14 | Chain Link Fence (CL-4) | LF | 600 | \$ 47.50 | \$ 28,500.00 | \$ 37.50 | \$ 22,500.00 |
| 15 | Chain Link Fence (CL-6) | LF | 640 | \$ 62.50 | \$ 40,000.00 | \$ 43.00 | \$ 27,520.00 |
| 16 | 12' Chain Link Gate (CL-6) | EA | 1 | \$ 2,150.00 | \$ 2,150.00 | \$ 11,000.00 | \$ 11,000.00 |
| 17 | 16' Chain Link Gate (CL-6) | EA | 2 | \$ 2,900.00 | \$ 5,800.00 | \$ 5,800.00 | \$ 11,600.00 |
| 18 | 4' Chain Link Gate (CL-6) | EA | 1 | \$ 720.00 | \$ 720.00 | \$ 4,000.00 | \$ 4,000.00 |
| 19 | 12" RCP | LF | 18 | \$ 500.00 | \$ 9,000.00 | \$ 900.00 | \$ 16,200.00 |
| 20 | Type OS Drainage Inlet | EA | 1 | \$ 5,500.00 | \$ 5,500.00 | \$ 7,200.00 | \$ 7,200.00 |
| 21 | Paint Traffic Stripe (2-Coats) | LF | 1,000 | \$ 3.00 | \$ 3,000.00 | \$ 7.00 | \$ 7,000.00 |
| 22 | Signage | LS | 1 | \$ 2,250.00 | \$ 2,250.00 | \$ 2,000.00 | \$ 2,000.00 |
| Total Base Bid (1 - 22) | | | | | \$ 541,941.00 | | \$ 613,300.00 |

Note: Boxes highlighted in red indicate extended prices as corrected per CCSS-GP Section 2-1.04 Proposal Forms.

"In the case of any discrepancy between the extended price for any bid item bid, the unit price multiplied by the number of units shall prevail. In the event of any discrepancy between the total contract amount and the sum of the extended prices of all items, the sum of the extended prices of all items shall prevail."